
220916 210038Letting ID: Proposal ID:Call Number: 601

DBE Goal Percent: 3.00%

0.40 mi of concrete pavement, curb and gutter, hot mix asphalt, drainage, temporary causeway, ITS
camera installation, signing and pavement markings, bridge reconstruction with 72-inch prestressed
concrete bulb-tee beam, cofferdams, drilled shafts, riprap and approach work on I-196 over the Grand
River and Market Avenue in the city of Grand Rapids, Kent County.  This project includes a 5 year
materials and workmanship pavement warranty and a 2 year concrete surface coating warranty. A
mandatory pre-bid meeting will be held Tuesday, August 30, 2022, at 1:00 pm via at the MDOT Grand
Rapids Transportation Service Center. All prospective bidders must attend to be considered eligible to
bid. ** 98467 Fa **In addition to the above minimum prequalification requirement for prime contractors
this project includes a subclassification of N9-5E.  If the prime contractor is not prequalified in this
subclassification it must use a prequalified subcontractor.  This subcontractor must be designated prior
to award of the contract to the confirmed low bidder.

Description:

Classification Ratings

Control SectionFederal Item NumberFederal Project NumberProject Number

Project Information

I-196 over Grand River and Market Avenue.

RBMP 41029210038A 22A0815

Location:

Route:

B = 0.96% Cb = 0.58% Ea = 1.54% Fa = 68.72%

Fb = 5.08% H = 0.00% I = 0.21% ITS = 0.01%

J = 0.04% K = 0.05% L = 0.35% MOT = 2.74%

Misc = 17.07% N2 = 0.03% N3 = 0.40% N6 = 0.07%

N7 = 0.42% N91A = 0.12% N91B = 1.11% N93A = 0.03%

N93D = 0.01% N94B = 0.00% N95D = 0.09% N96L = 0.36%

N96M = 0.01%

List of Items by Section

Line Num Item Description QuantityItem ID Units

Dispute Review Board, Hearing0010 15,000.000 Dlr1040010

Dispute Review Board, Progress Meeting0015 42,000.000 Dlr1040050

Critical Path Method Schedule0020 15,000.000 Dlr1080005

Mobilization, Max $8,954,000.000025 1.000 LSUM1100001
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List of Items by Section

Line Num Item Description QuantityItem ID Units

Project Cleanup0185 1.000 LSUM2090001

_Fiber Optic, Cable, Reinstall0450 8,450.000 Ea8007050

_Fiber Optic, Cable, Rem0455 11,580.000 Ea8007050

_Hh, Clean0460 3.000 Ea8007050

_ITS Cabinet, Ground Mtd0465 1.000 Ea8007050

_Managed Field Ethernet Switch, Layer 2, Modified0470 1.000 Ea8007050

_Power Distribution Unit0475 1.000 Ea8007050

_System Testing0480 1.000 Ea8007050

_Temp Causeway Emergency Rem0485 4.000 Ea8007050

_Underground Splice Enclosure0490 2.000 Ea8007050

_Contractor Access and Staging0495 1.000 LSUM8007051

_Integration, Advanced Traf Management System
Software

0500 1.000 LSUM8007051

_Temp Causeways and Access Roads (B03-3 of 41029)0505 1.000 LSUM8007051

_Temp Causeways and Access Roads (B03-4 of 41029)0510 1.000 LSUM8007051

Channelizing Device, 42 inch, Fluorescent, Furn0935 100.000 Ea8120035

Channelizing Device, 42 inch, Fluorescent, Oper0940 100.000 Ea8120036

Plastic Drum, Fluorescent, Furn1035 514.000 Ea8120252

Plastic Drum, Fluorescent, Oper1040 514.000 Ea8120253

_Emergent Wetland Seed Mixture1220 200.000 Syd8167011

Freeway Shld Corrugations, Milled, HMA1385 11,247.000 Ft8222001

Contractor Staking1390 1.000 LSUM8240001

Staking Plan Errors and Extras, Max $180/hour1395 973.000 Hr8240002

_Maintaining Navigation (B03-3 of 41029)1460 1.000 LSUM1077051

_Maintaining Navigation (B03-4 of 41029)1465 1.000 LSUM1077051

Reflective Marker, Permanent Barrier1720 50.000 Ea7110003

_Monitoring Structure (B03-4 of 41029)1825 1.000 LSUM8007051

_Riprap, Spec, Class II1840 13,686.000 Ton8137031

Structure Survey During Construction(B03-3 of 41029)1850 1.000 LSUM8240020

Structure Survey During Construction(B03-4 of 41029)1855 1.000 LSUM8240020
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